

Anticipated Tasks in “Phase 1b”

Below is a list of tasks anticipated in Phase 1b. Participants are requested to submit an estimated cost for Phase 1b in addition to the cost for Phase 1a.

Consultancy tasks	Finer detail
<p>Tasks</p> <p>Consult ERP demo scenario and implement demo of ERPs and apps to connect.</p> <p>Evaluate Proposal (RFI) from vendors.</p> <p>Clarify As-Is & To-Be from business point of view.</p> <p>Create Project plan for the next phase.</p> <p>Estimate rough total project cost.</p>	<ul style="list-style-type: none"> ● Prepare for demonstration. ● Provide the format to visualize the demo scenario. ● Review the demo scenario. ● Support the facilitation of demo. ● Evaluate the demo. ● Provide the format to visualize As-Is & To-Be and review from business/IT point of view. ● Creation of the Project Plan for the whole project lifecycle with cost ● Creation of the Project Plan for Planning Phase. ● Report to Management <p>Expected deliverables: Project report phase 1b, detailed direction for ERP and apps to connect, Plan for the next phase and later, rough estimation for project cost.</p>

*The tasks anticipated are subject to changes.