

Revision of Request for Proposal

The content of RFP of “OIST Main Website Redesign and Development” has been revised as below.

October 12, 2021

Document subject to the revision	Before	After
Request for Proposal “2.oist-www-dev-fy2021-spec” 12.Payment	<p>Payment will be made in Japanese Yen on a monthly basis as follows.</p> <p>November 2021 to February 2022: 10% of contract amount each month. (OIST shall pay 10% of contract amount to the contractor by the end of next month from the date on which OIST receive the monthly report.)</p> <p>At the end of the contract: the rest of contract amount (60%) after the OIST Project Supervisor has reviewed the Services Completion Report of work from the contractor and confirmed that all conditions have been satisfied and OIST finds that the Services passed an inspection conducted by OIST.</p>	<p>Payment will be made in Japanese Yen on a monthly basis as follows.</p> <p>November 2021 to February 2022: 15% of contract amount each month. (OIST shall pay 15% of contract amount to the contractor by the end of next month from the date on which OIST receive the monthly report.)</p> <p>At the end of the contract: the rest of contract amount (40%) after the OIST Project Supervisor has reviewed the Services Completion Report of work from the contractor and confirmed that all conditions have been satisfied and OIST finds that the Services passed an inspection conducted by OIST.</p>